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COUNTY OF FRESNO REQUEST FOR PROPOSAL

INQUIRIES:

Direct questions or clarification of this Request For Proposal document to N. Roger
Davidson, Architect, (ph. 559-262-4865, fax: 262-4879, e-mail
ndavidson@fresno.ca.gov ), or Baron Zerahian, Staff Analyst, (ph. 559-262-4866,
fax: 262-4879, e-mail bzerahian@fresno.ca.gov ), Department of Public Works.

CONSULTANT SELECTION POLICY:

Copies of the Fresno County Board of Supervisors Resolution 90-028 (Ordinance
Code Chapter 4.10) which establishes procedures that implement the selection of
Architects, Engineers, and other Professionals, may be obtained from Walt Degen,
Senior Staff Analyst — Capital Projects (559-262-4391, e-mail
wdegen@fresno.ca.gov ), Department of Public Works.

FRESNO COUNTY’S WEBSITE

An electronic copy of this Request For Proposal and Fresno County’s Consultant
Selection Policy is available on Fresno County’s website at WAV FRESNO. CA. GOV
Click on Department of Public Works and Request For Proposal.

Issuance Date: June 27, 2000
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COUNTY OF FRESNO REQUEST FOR PROPOSAL

SUMMARY

A.

INTRODUCTION AND PROJECT OVERVIEW:

Fresno County seeks to retain the services of a qualified consultant Architect /
Engineer with historic restoration experience for the design, renovation and
rehabilitation of the entire Laton Library.

The unincorporated community of Laton is located approximately 30 miles
south of the Fresno Metropolitan Area (Exhibits 1.1 and 1.2 provide a location
map and vicinity map, respectively).

EXISTING CONDITIONS

The Laton Library is housed in a modified mission style building that was
dedicated on April 30, 1904. It has historical significance to both the Laton
Community and to Fresno County as the County’s oldest library building.

The single story wood framed building is approximately 1500 square feet in
area and square in shape. The exterior walls are stucco and the roof is of
composition shingles. It has a front porch approximately 20 feet wide and 8
feet deep and a side porch approximately 5 feet wide by 17 feet long. An
unreinforced brick fireplace is located in the center of the building and bears
directly on the ground.

There have been several building modifications that include removal of a
porch on the northeast side, modification to two exterior step railings, the
addition of a restroom to the side exterior and the closing of the foundation
vents.

A consulting historic architect and structural engineer were retained to identify
code and functional inadequacies and structural deficiencies, determine the
work required to remedy these inadequacies and deficiencies, and prepare
cost estimates. The building was found to have differential settlement as
much as six inches and termite damage. A certified arborist was retained to
evaluate methods of maintaining and preserving a 150 year old oak tree on
the site. Detailed finding reports will be provided to the finalists.

The County has retained an asbestos and lead based paint consultant that
has conducted an asbestos and lead-based paint survey and prepared a
written report and mitigation cost estimate. The report and the mitigation cost
estimate will be made available to the selected consultant.
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C. REQUIRED CONSULTANT SERVICES

The Consultant shall provide qualified staff or retain subconsultants for the
following specialties at his own expense to provide technical assistance
necessary in developing components of the work to current day code
standards and program requirements.

Civil Engineering

Structural Engineering

Mechanical, Plumbing and Fire Protection Engineering
Electrical Engineering

Historic Architect

Landscape Architect

ouhkwnE

The Consultant shall retain the following specialty consultants that will take
direction from Fresno County’s staff. Their expenses shall be treated as an
Extra Service.

1. Geotechnical
2. Site Surveyor
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Il. PROJECT INFORMATION AND REQUIREMENTS

A. PROJECT DETAILED DESCRIPTION

The objective of this project is to correct the building’s structural and
architectural deficiencies, remedy code and functional inadequacies, and
provide for a restroom addition, while preserving the building’s historical quality.
A site and floor plan, detailed conceptual floor plan and existing exterior
elevations are provided in Exhibits 1.3, 1.4 and 1.5, respectfully.

This restoration and rehabilitation project will consist of a minimum of the
following elements:

1. Remove the easterly side toilet and steps that are not original and add
new men’s and women'’s restrooms to the rear of the library that are ADA
compliant.

2.  Provide a new concrete ramp to the building’s east side entrance that is
ADA compliant and a new handicapped parking space with appropriate
signage on the DeWoody Avenue frontage, with a new concrete walk
leading to the ADA compliant ramp.

3. Restore and reconstruct front porch, concrete steps, wood deck and hand
rails in front. Handrails will be ADA compliant.

4. Repair concrete walks.

5. Relocate easterly chain link pedestrian gate.

6. Install new cast-iron sewer line so that it is as far from a 150 year old oak
tree as possible.

7. Restore all exterior windows, screens and doors.

8. Repair cracked plaster to match the original.

9. Remove inappropriate exterior appendages such as the evaporative
cooler, exposed and surface applied conduits, plumbing, etc.

10. Replace existing composition shingles on roof with new fire-retardant
wood shingles. Also repair or replace flashing and decking at eaves,
walls over front entry and at chimney.
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11.

12.

13.

14.

15.

Repair deteriorated wood eave framing with epoxy putty where possible
or replace with like pieces.

Landscape the DeWoody and Castro sides and east side.
Repaint exterior and interior of the building in colors to match the original.

Install new foundation vents to replicate the originals shown in old
photographs.

Install a new “Laton Library” sign to match original sign.

All construction will be in full compliance with Title 24 of the California Code of
Regulations and all other applicable codes and regulations.

B. PROJECT BUDGET AND FUNDING

The total current estimated project cost is $461,630. The total estimated
includes all associated project costs including but not limited to:

Construction contract and construction change order costs for this project
are estimated at $330,000.

Other project cost components included in the total budget:

All engineering service costs.

All County administrative and project oversight costs (includes full time
County provided project construction management of oversight costs.
All permit and planning review costs (County coordinated).

All Contract document printing for project bidding, award and construction
(County provided).

All legal advertising and distribution costs (County provided).

All communication equipment costs (County provided).

All data networking system costs (County Library provided).

All class | and class Il equipment and furnishing costs.

All library shelving and counters.

C. PROJECT MILESTONES:

See Exhibit 2 for the project delivery time line.

Note: Finalist interviews have been tentatively scheduled for
September 1, 2000. Proposers will be notified of those advanced to
finalist status by phone, fax and mail.
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D. SAMPLE CONSULTANT AGREEMENT AND SPECIAL CONDITIONS:

Sample Consultant Agreement (Exhibit 3) is provided as an example of the
typical language in a consultant service agreement with the County. Itis
recommended that the Consultant review the sample agreement with legal and
insurance providers. Finalists shall be prepared to raise any agreement
concerns and identify all contract issues at the interview. The Consultant shall
also be required to comply with the Fair Political Practices Act reporting
requirements.

The County may wish to discuss issues dealing with Contractor Construction
Claims cost avoidance with the finalists firms. The discussions will be frank
and open to acceptable alternatives that will limit the County's exposure to
costs caused by construction contract claims, construction delays, contractor
extended overhead costs and claims processing costs which have become
significant project cost considerations on major County projects.
Documentation of quality assurance and constructability will be an additional
effort for the selected consultant.

The County is considering back-charging the Consultant 100% of the cost of
change orders where rework is required due to Consultant omission or failure
to identify existing field conditions. The Consultant shall include in any
proposal submitted the level of effort necessary to deliver this standard of care
and be prepared to discuss this aspect of the proposal and its impacts at the
finalist interview.
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. SERVICES OF THE CONSULTANT FOR LIBRARY PROJECTS

A. PRE-DESIGN PHASE:

The Consultant shall:

1.

Review and evaluate the existing building and site for electrical,
mechanical, plumbing, communication, telephone, and computer systems
through visual observation and archive document research. Document
the existing utility system configuration and possible interference with or
impact on the proposed improvements. Assess all on and off-site
development needs.

Research and analyze all applicable codes and local building practices.
Prepare a presentation before the County Board of Supervisors, if

required, addressing available improvements options, cost implications,
suitability and other concerns the Board may have.

B. SCHEMATIC DESIGN / DESIGN DEVELOPMENT PHASE:

The Consultant shall:

1.

Develop project parameters in concert with the County’s Building
Committee members’ recommendations and concerns. Confer with the
Building Committee on construction system component preferences,
scheduling, bidding and contracting strategies.

Prepare a schematic design consisting of floor plans with square footage
and rough dimensions, and illustrate the function of the rooms. More than
one proposed floor plan may be required.

Prepare and submit an opinion of probable construction cost identifying
significant area and system components of the project. The opinion of
probable construction cost shall be submitted in the “Construction
Specifications Institute Uniform Construction Index” (CSI/UCI) format and
shall identify design contingency and escalation amounts to the midpoint
of the construction period.

Verify construction cost, budget estimates, and project time line for the
proposed development.

Monitor and keep County informed regarding the impact of design issues
on the project budget. Upon the request of the County, Consultant shall
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10.

11.

12.

13.

incorporate into the design, such reasonable changes as the County
deems appropriate, as a result of the County’s review process and impact
on the budget or opinion of probable construction cost.

Meet periodically, not less than monthly, with the Building Committee for
project coordination and direction purposes. The Consultant is required
to submit, for review and approval, meeting documentation of all
decisions made, directions given, and changes required to his contracted
work.

Modify or delete portions of the proposed construction work, or reduce
program space at the request of the County, if the schematic opinion of
probable construction cost indicates increases in costs above the project
budget. Adhere to any such modifications in the preparation and
completion of the schematic plans, opinion of probable construction cost,
and specifications in work performed under this phase.

Submit and review with the County twenty (20) copies of the final
schematic design. The twenty copies shall be submitted to the County
seven (7) calendar days prior to the Board of Supervisors meeting.

Continue to incorporate into the design, changes required from project
approval of the schematic design. Proceed to the next phase only if
County expressly authorizes Consultant to proceed in writing.

Research availability of existing finishes requiring patching. Where not
available, propose methodology to salvage material to patch and rework
throughout.

Prepare design development plans, drawings and reports showing
proposed designs as per the project scope defined by the Board of
Supervisors. The preliminary design shall consists of floor plans,
(exterior) elevations, (interior) cross sections, landscaping plan, site and
grading plans, site survey and other drawings drawn to scale and showing
the location of walls, doors, windows, equipment fixtures, and other
necessary items together with the requirements for the electrical, heating,
plumbing, air-conditioning, and other work necessary to complete the
project. This preliminary design submittal shall also include the fixture
cuts for all pieces of equipment included in the design.

Verify cost budget estimates and time line for the proposed project.

Finalize site plan, elevations, floor plans, landscape and irrigation plans
and sections.
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14.

15.

16.

17.

18.

Prepare applications, and assist the County in submitting applications and
expediting agency review processing as may be required for this project.
This will include developing all data necessary to complete applications
and the processing of an environmental assessment, site plan review and
building permits. Provide necessary document printing including but not
limited to site plan and survey, grading, landscape and irrigation plans
and building exterior elevations. Thirty (30) copies minimum.

Prepare a detailed and independently verified design development
opinion of probable construction cost that shall identify the construction
components, building systems and requirements of the project. The
opinion of probable construction cost shall be projected to the midpoint of
the probable construction period and include material and labor unit
costs, overhead, profit, insurance, taxes, general requirements,
supervision, and difficulty factors and be submitted in the CSI/UCI 16
division format. It shall also identify escalation and design contingency
amounts, which must be approved by the County.

Submit to the County fifteen (15) sets of completed design development
(preliminary) plans, specifications fixture cuts, reports and opinion of
probable construction cost for the review, comment and evaluation by the
Building Committee, and the Fresno County Fire District.

Review and explain in both a verbal and a written report, the full detail of
all elements to be included in the project (including those elements not
shown but included in the drawings and outline specifications) with the
Building Committee, and Department of Public Works staff. Written
authorization will be given upon acceptance of completion of this phase of
the work and before proceeding to the next phase.

Continue to incorporate into the design in the succeeding phase of the
work, the changes identified from the project approval of the design
development (preliminary design) at no additional cost to the County.

D. CONSTRUCTION DOCUMENTS PHASE:

The Consultant shall:

1.

Prepare the final working drawings from the design development
(preliminary design), as modified by the County, on a CAD system
acceptable to the County and on 24" by 36" drawing size sheets and
technical specifications on 8-1/2" by 11" pages setting forth in detail the
work to be done, the materials, workmanship, finishes, and equipment
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required for the architectural, structural, mechanical, electrical,
communications, security and other components of construction
necessary to provide the County a complete and functional project for its
intended purpose.

2. Prepare construction specifications in UCI/CSI 16 division format with an
IBM PC-compatible word processing program such as WordPerfect or
Microsoft Word. The County will prepare bidder’s instructions, general
conditions, supplemental general conditions and all material abatement
specifications.

3. Include in the specifications a construction sequencing of work which
considers operation and schedule of the facilities. County staff shall
review and approve the schedule prior to completing the final construction
documents.

4. Submit to the County the independently verified final construction opinion
of probable construction cost in the CSI/UCI 16 division format for the
base bid work and alternative bid items. The opinion of probable
construction shall be projected to the midpoint of the scheduled
construction period to be scheduled by the County. Differences between
the design development (preliminary) and final opinion of probable
construction cost shall be explained in writing.

5. Submit the construction period for bidding purposes to the County for
approval and identify long delivery times of materials and equipment that
will control length of construction contract.

6. Prepare all documentation necessary for the County’s advance ordering
of long lead time project construction components that will impact the
timely delivery of the project. Such advance ordering shall be authorized
by the Board of Supervisors. Detail any phased work in the final plans at
no additional cost to the County.

7. Make recommendations on the form and content of the County supplied
General Conditions, Supplemental General Conditions, Special
Conditions, Proposal and form of Agreement of the Construction Contract,
as they apply specifically to this project. The County shall perform final
edit of these documents.

8. Prepare a list of type, frequency and schedule of all materials requiring
special inspection and testing, including tests that are the responsibility of
the Contractor but supervised and directed by the Inspector of Record
(IOR).
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10.

11.

12.

Additive bid items may be necessary so that the County will be able to
award a construction contract not exceeding available construction funds.
Assist the County in developing alternate or additive bid proposals to
insure control of the project's cost at no additional cost to the County.

Provide fifteen (15) sets of 95% complete construction documents (plans,
specifications and opinion of probable construction cost) for agency and
final inter-departmental review. The Consultant will provide
interpretations and clarifications, corrections and modifications necessary
to gain approval of all reviewing agencies at no additional cost to the
County.

Submit final originals of the plans and specifications for bid set
reproduction by the County, and submit an opinion of probable
construction cost. Submit four copies of structural and title 24 energy
compliance calculations and all other system calculations at no additional
cost to the County.

Make changes and modifications to documents as may be necessary and
required to gain agency approvals of the project.

E. BIDDING PHASE:

The Consultant shall:

1.

Deliver to the County two (2) weeks prior to the proposed advertising
date, (to be determined by County) the final completed original drawings
and specifications for County printing and distribution of bid sets to
interested contractors. The original drawings and specifications index
sheet shall be stamped by a seal with Consultant and subconsultants’
license numbers and license renewal dates and/or signed in accordance
with the California Business and Professions Code.

Submit a list of general and specialty contractors who may be interested
in bidding on this project.

Attend pre-bid conference scheduled by the County.

Prepare addendum drawings and materials as required to clarify scope of
work to be bid upon, at no additional cost to the County. Coordinate
subconsultants addendum drawings and materials. Prepare drawings and
work necessary to delineate either the County's changes in scope to the
contract or changes in job-site conditions due to inaccurate information
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10.

provided by the County. Such work shall be provided as directed by the
County representative and shall be an extra service to the Consultant’s
agreement.

Submit to the County for review and approval any addenda deemed
necessary. Addenda, if any, shall be submitted no later than five (5)
working days prior to the scheduled bid opening. The Addendum shall be
distributed by the County. An electronic copy of addenda items will be
necessary to include last minute items and clarifications.

Prepare addendum drawing and materials as required to clarify scope of
work to be bid upon, at no additional cost to the County. Coordinate sub-
consultants addendum drawings and materials. Prepare drawings and
work necessary to delineate either the County’s changes in scope to the
contract or changes in job-site conditions due to inaccurate information
provided by the County. Such work shall be provided as directed by the
County representative and shall be an extra service to the Consultant’s
agreement.

The County shall not be charged for the costs of drawings, engineering
and other work and expenses necessary to correct errors and omissions
and other inaccuracies attributed to the Consultant’s design work.

Assist the County in evaluating bids and alternates.

Delete or otherwise change portions of the construction work at the
request of the County if the lowest bid proposal for the proposed
construction contract exceeds the County approved opinion of probable
construction cost (which will include the Consultant’s design contingency
amount approved by the County) by 10% or more, and if the County
rejects all bids. The Consultant shall revise the plans and specifications
to comply with such modifications and shall assist the County in obtaining
new proposals from contractors at no additional cost to the County.
Modifications shall be completed on a time schedule commensurate with
the scope of the changes and as set forth by the County.

Not charge for the costs of drawings, engineering and other work and
expenses necessary to correct errors and omissions and other
inaccuracies attributed to the Consultant’s design work.

F. CONSTRUCTION PHASE:

The Consultant shall:
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1. Attend pre-construction conference scheduled by the County.

2. Provide limited construction observation including but not limited to:

a.

Within two (2) working days of County’s request for information (RFI),
responding to the County Construction Engineer or Contractor,
through the County Construction Engineer with information and/or
drawing needed from Consultant in order to clarify the intent of the
construction contract plans and specifications of the project.
Consultant shall review Contractor’s cost proposal for all change
orders associated with any additional work as may be necessary by
the RFI clarification.

Except for color boards, within seven (7) working days of County’s
request, review and make recommendations for samples, schedules,
shop drawings, and other submissions for general conformance with
the design concept of the project and for general compliance with the
plans and specifications and information given by the Consultant’s
contract documents.

Recommend and assist in the preparation of necessary change
orders, with supporting documentation, calculations and opinion of
probable construction cost, for review and issuance of change orders
by the County Construction Engineer to obtain appropriate agency
acceptance and approval.

(1) Provide drawings and work necessary to delineate the County’s
changes in scope of the construction contract or to make
modifications as directed by the Board of Supervisors, which
shall be made as directed by the Construction Engineer and
shall be compensated as an Extra Service.

(2) Notwithstanding the forgoing, where the change order arises as
a result of a negligent error, act or omission of the Consultant,
the Consultant shall not be compensated as an Extra Service for
time spent or cost incurred in efforts connected with the
correction thereof. The cost of rework of installed work shall be
assessed upon the Consultant’s contract payments.

(3) Any changes to the construction contract shall be made only with
written County approval.

Make recommendations to the County on all claims of the County or
construction contractor (hereinafter called “Contractor”) and all other

Library Building Program Page 15 of 23
Laton Library Renovation and Rehabilitation



COUNTY OF FRESNO REQUEST FOR PROPOSAL

matters relating to the execution and progress of work, including
interpretation of the Consultant’s contract documents.

3. Atintervals appropriate to the stage of construction as requested by the
Construction Manager, or as otherwise deemed necessary, visit the
project construction site as may be necessary to become familiar
generally with the progress and quality of the work and to determine that
the work is proceeding in general accordance with the contract
documents.

4. Review all field testing reports and make recommendations to accept,
retest or reject.

5. Based on the Consultant’s visits to the site, Consultant shall keep the
County informed through written reports as to the progress of the work,
shall endeavor to advise the County of defects and deficiencies observed
in the work of contractors, and may recommend that the County reject
work as failing to conform to the contract documents.

6. Based upon his limited observations of the progress of construction and
the Contractor’s application for payment, assist the Construction Inspector
in determining on a monthly basis, the amount owing to the Contractor
under the contract documents and recommend, through appropriate
certificates, payments on such amounts. Such certificates shall construct
a representation to the County that the work has progressed to the point
indicated and that to the best of the Consultant’s knowledge, information
and belief, the quality of the work is in accordance with the contract
documents.

7. Conduct site visits which shall include but not be limited to on-site
inspections to determine the dates of substantial completion and final
completion and to recommend to the County its acceptance to the County
of the work, for the filing of the notice of completion and issuance of final
certificate of payment.

8. Conduct a “project shakedown / commissioning” of all the building’s
systems, mechanical, plumbing, fire alarm, etc. and maintenance staff
orientation for the completed project.

9. Not charge for the costs of drawings, engineering and other work and
expenses necessary to correct negligent errors, acts and omissions and
other inaccuracies attributed to the Consultant’'s design work.
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G. POST CONSTRUCTION PHASE:

The Consultant shall:

1.

Review and forward to the County Construction Engineer four (4) copies
of Operations and Maintenance Manuals to be furnished by the
Contractor.

Inform the County of all written guarantees required of the Contractor by
the Consultant’s technical specifications or special conditions.

Return to the County all plans borrowed from County.

Upon completion of the project, obtain from the Contractor information of
all the changes to the project and transfer them to the project plan
originals. Then make two (2) sets of Mylar reproducible "record"
drawings, and two (2) record print sets and deliver one set of "record"
drawings and "record" prints to the Department of Public Works and the
other set of "record” drawings and "record" prints to the County Librarian.
No final payment to the Consultant will be issued until this task has been
performed and errors and omissions attributed to the Consultant have
been resolved.

Provide record drawings in the form of .dxf or .dwg files in addition to
mylar reproducibles. Such .dxf or .dwg files shall be furnished on either
100MB ‘Zip’ disks, 3.5 DS/HD disks, or compact disk (CD-ROM).

Assist the County with any claim resolution process involving Contractor
and County. This may be considered as Extra Services unless the
Consultant is found negligent in the project’s development.

Participate in the early settlement discussions of construction claims
resolution issues. Participation in this process does not preclude the
County’s right to make a negligent error and omissions claim against the
Consultant.

IV. SERVICES PROVIDED BY THE COUNTY

Fresno County will provide the services listed below in support of the Consultant's
professional services. The Consultant shall be responsible for the evaluation of all
information supplied by the County and verifying its accuracy.
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The County will:

1.

Provide prints, if available, of available building plans, calculations, and
reports prepared to evaluate the building. Documents shall be consigned
to the Consultant and shall be returned to the County upon request or
project completion. The return of all loaned documents is mandatory.
Final payment will not be made until all loaned documents are either
accounted for or returned.

The County shall secure, by separate consultant contract or purchase
order contract, the professional services of a regulated asbestos
abatement (RACM) and lead based paint (LBP) specialist who will
perform preliminary testing and survey the extent of hazardous materials,
prepare a remediation plan and specification, provide construction
monitoring, and clearance testing in those project areas where hazardous
materials will or may be encountered. County will provide asbestos
abatement and lead based paint survey, remediation plan and
specifications for inclusion in Consultant’s Project Manual. Clearance
testing and reporting will be independently supervised by the County. All
work effort required for the project shall be the responsibility of the
County.

Transmit documents for other agency review. Pay all application and
review processing costs.

Pay costs associated with reproducing the final bid document.

Provide full-time inspection and project administration costs associated
with the quality control aspects of the construction project.

A Building Committee consisting of members from the County Library,
Administrative Office, and Department of Public Works will guide the Owner’s
interest and carry forward recommended project scoping and details to the
Board of Supervisors.

V. BACKGROUND CHECK

The County reserves the right to conduct a background inquiry of each proposer
which may include collection of appropriate criminal history information, contractual
and business associations and practices, employment histories and reputation in
the business community. By submitting a proposal to the County, the proposer
consents to such an inquiry and agrees to make available to the County such
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books and records the County deems necessary to conduct the inquiry.

VI. PROPOSAL SUBMITTAL REQUIREMENTS

Submit no more information than requested by Part VI. of this Request for

Proposal. The completeness of the proposal will be evaluated by a Selection

Committee.

Submittal will be in two parts.

PART A.

The first part will enable the County to appraise the general qualifications of

the consultant. You must answer the following questions in the same

sequence as below.

1. Firm name, address, phone number, fax number and E-mail address ( if
available). Also provide this information on an associated firm or partner.

2. Specify type of organization (individual, partnership or corporation including
the state of incorporation) and if applicable indicate whether you are:

a. Small Business.
b. Disadvantaged Business.
c. Minority and/or Women Owned Business.

3. Firm principals who will be responsible for the project, and their education,
credentials and experience in similar work.

4. Key personnel who will be assigned to work on the project and their education,
credentials and experience on comparable projects. Indicate the tasks to be
performed by these key individuals and expected time or effort they will
commit to the project.

5. Subconsultants (mechanical, electrical, structural and others as the project
may require) to be used and their experience in rehabilitating historic
buildings. Indicate the tasks to be performed by these consultants.

6. Present staff - number and classification. Will you have to secure more staff
to complete the commission?

7.  List current projects or commitments for architectural or engineering services
in your office.
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10.

11.

List in reverse chronological order for the last four years similar projects such
as rehabilitation of historic buildings, libraries or public buildings completed or
under construction for which your firm provided design services:

Indicate for each of these projects:

(a) Name of project.

(b) Project location.

(c) Brief description (type of construction, functional components, special
design considerations).

(d) Square footage of project and number of stories or floors, building
construction type.

(e) Name of owner.

(f) Name of owner's contact person and telephone number (Contact person,
who, at the time of RFP submittal, was, will be or is employed by the
owner and who would have personal knowledge of the completed work).

() Your firm's specific involvement (prime architect / engineer (A/EOR), sub-
consultants or other capacity).

(h) The bid cost vs. final opinion of probable construction cost.

() Status of completion.

List at least four additional references of present or past clients with their
telephone numbers and fax number.

Include a current copy of Standard Form 254 (showing relevant facility
experience).

The Consultant will submit as a part of his or her initial submittal the firms’
current basic hourly rate schedule for all current employee classifications.
Also provide hourly rates for Court appearances and testimony. Such hourly
labor rates shall include costs for items such as office supplies, computer and
plotting supplies, printing, postage, vehicle costs, and other incidentals.

(Printing includes normal office copying and printing, check plots and check
prints, and other incidental printing. Printing includes other agency review /
approval plans if specifically required as a basic service in accordance with
Section Ill. Other printing is usually either authorized as an Extra Service or
arranged through the County’s contracted printing companies at the County’s
expense.)

Include the same information for all proposed sub-consultants. Hourly
rates shall be used as the basis of assessing changes in the scope of
work.
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VII.

The Consultant will be required to submit a sealed estimated fee based
on the scope of work defined in this RFP and subsequent addenda, only
if selected as a finalist.

PART B.

The second part covers the tasks required of the consultant.

1. The Consultant will explain in detail how the Consultant will approach the
implementation of the project requirements and constraints, including time
line, highlighting differences between the Consultant's proposed time line and
that stated in this RFP.

2. The Consultant will further explain the probable time frame for completing
each task or service described in Section lll, preferably through the use of a
bar chart with start - finish dates and critical time line indicated.

3. The Consultant shall comment on the suitability of the proposed project
program, and with the adequacy of the proposed construction budgets to meet
the program needs.

CONSULTANT SELECTION PROCEDURE

The selection procedure shall be in accordance with Fresno County Ordinance
Code Chapter 4.10 and applicable provisions of the "Policy for Selection and
Compensation of Architectural / Engineering Consultants” as last revised by the
Board of Supervisors on November 29, 1994. The process includes the following
provisions:

A project Selection Committee will be formed to evaluate the proposals and to
make recommendations to the Fresno County Board of Supervisors.

The Selection Committee will consist of members from the Fresno County Library,
Department of Public Works, and County Administrative Office, and may include a
representative knowledgeable in architectural/engineering services from outside
the community or from one of the universities. The Selection Committee will screen
the received responses to the RFP and may select three or more firms as finalists.
More firms will be considered as finalists when, in the judgment of the Selection
Committee, other firms are equally qualified to provide the requested professional
services. Finalists will be requested to interview with the Selection Committee as a
part of the evaluation process.

After the finalist firms have been identified, and as a part of the Selection
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Committee's evaluation at interview time, the finalist firms will be required to submit
an estimated fee to provide professional services for the project. The finalist firms’
estimated fee will be opened only after the Selection Committee has completed all

of the interviews and considered each of the finalist’s qualifications. The Selection
Committee will consider the estimated fee in its final deliberations.

The Selection Committee will address the following criteria in its evaluation of
proposals (not necessarily in order of importance).

A. Experience with emphasis on projects involving renovation and rehabilitation
of historic public buildings. Preference will be given to applicants with prior
experience in the planning and design of this type of project.

B. Educational background of the consultant's key individuals who will be
assigned to the project on a full-time basis.

C. Quality of past performance for the County or similar agencies.

D. Qualifications of individual within the Consultant's organization directly
responsible for the work. The County reserves the right of approval of the
Consultant's project manager.

E. Adequacy of staff to perform the work within the time allowed.

F. Approach proposed for solving this project's design problems and project
requirements.

G. Demonstrated ability to make effective public presentations on the requested
reports and proposed designs.

H. Demonstrated ability to work effectively with County staff, other public
agencies and related parties.

I.  New or innovative ideas presented by the consultant in the proposal or
presentations.

J. Demonstrated ability to keep costs within project budgets and design
estimates.

K. Knowledge of local conditions.

L. Demonstrated interest of the consultant in the success, efficiency, and
workability of the facility during construction and post construction operation.
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M. Whether the consultant is currently engaged in another project which has
direct and substantial physical relationship to the proposed project.

N. Whether the consultant who designed the original facility should be retained
for the new work on the basis of cost, detailed knowledge of the existing
facility, or necessity of use of the same design concept in the work.

O. Demonstrated record of abiding by terms of subcontract agreements regarding
timely payment for services rendered on County projects.

P. Ability of the Consultant to furnish effective and timely construction
observation services.

Q. Completeness of proposal.

R. The estimated fee will be a factor in the final selection only after the most
gualified firms have been identified.

S. All other things being equal, local (within Fresno County) consultants are
preferred over non-local consultants.

T. All other things being equal, non-local consultants who associate with a local
consultant for the purpose of the particular services required shall be
preferred to non-local consultants who do not so associate.

VIIl. EEE DETERMINATION

The Consultant compensation amount for the project will be negotiated with the
Board of Supervisors selected firm. In the event negotiations fail with this firm, the
County will terminate negotiations and commence new negotiations with the next
most qualified firm.

IX. SITE VISITATION

A site visitation to review existing conditions is scheduled for 2 p.m. on
Wednesday, July 19, 2000, meeting at the front entrance of the Laton Library,
6313-6331 DeWoody Avenue.

This visit is not mandatory, but will be helpful. If you plan to attend, please contact
N. Roger Davidson, Architect at (559) 262-4865 or Baron Zerahian, Staff Analyst,
at 262-4866, at least three working days in advance of the scheduled site visit.

BZ:bz
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